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GENERAL CONDITIONS

12.

13.

The Chief Operations Officer Will ascertain the facts and the extent of the delay and will
extend the time for delivery when the findings of fact justify such an extension. The
Chief Operations Officer’s determination will be final and conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not
otherwise be responsible in any manner or liable to any extent for damage directly or
indirectly suffered by Contractor as a result of any delay.

Protests and Claims: If Contractor considers any demand of the Chief Operations
Officer to be outside of the requirements of this Contract, or considers any amount of
payment, or any record, ruling, or other act, omission, or determination by the Chief
Operations Officer to be unreasonable, Contractor shall promptly deliver to the Chief
Operations Officer a written statement of the protest and of the amount of compensation
or nature of accommodation, if any, claimed.

Upon written request by the Chief Operations Officer, Contractor shall provide access to
all records containing any evidence relating to the protest or claim.

Upon review of the protest, claim, and evidence, the Chief Operations Officer will
promptly advise Contractor in Writing of the final decision which will be binding on all
parties.

The requirements of this Article shall be in addition to, and shall not be construed as
waiving claims provisions of the Statutes of the state of Utah. Contractor is deemed to
have waived and does waive all claims for extensions of time and for compensation in
addition to the Contract pdce except for protests and claims made and determined in
accordance with this Article.

Limitation of Liability; Responsible Party: It is understood and agreed that IPA shall be
the sole party or person liable to Contractor for payments under or pursuant to this
Contract, and for any breaches, defaults, or for any torts in the performance of or in
relation to this Contract by IPA, IPSC, or the Operating Agent, or any officers, agents, or
employees thereof. Contractor hereby expressly covenants and agrees that no suit
shall be brought by Contractor. against IPSC, or the Operating Agent, or their or IPA’s
officers, agents, or employees, but that all dghts or remedies that Contractor may have
or that may arise under or in relation to this Contact shall be asserted by Contractor
solely against IPA. Without limiting the foregoing provisions of this Article, Contractor
shall have no right against any of the foregoing (including IPA) to assert or recover in
contract or in tort, damages or losses in the nature of special damages, indirect
damages, consequential damages, incidental damages, punitive, or exemplary
damages.

The liability of Contractor and its employees, subcontractors, and suppliers on all claims
of any kind (excluding property damage to the extent of proceeds from the insurance
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